MESQUITE-BRAZITO WASTEWATER SYSTEM IMPROVEMENTS
BID REVIEW CERTIFICATION
Bid Opening: March 28, 2019

Engineers Estimate File Construction LLC. Smithco Construction, Inc. AUIINC. Spiess Construction Co, Inc. Morrow Enterprises Inc.
Bid Item Description Unit] Qty JUnit Price Extension Unit Price Extension Unit Price Extension Unit Price Extension Unit Price Extension Unit Price Extension

BB-G1 |Mobilizaticn/Demobilization LS 1 $224,661.00] § 224661.00 | $ 580,805.70 | § 580,805.70 | $ 400,000.00 | $ 400,000.00)|$ 912,739.00 | $ 912,739.00 || $ 1,000,000.00 | § 1,000,000.00 | § 203,614.00 [ § 203,614.00
BB-G2 |Construction Staking LS 1 56,165.00| & 56,165.00 | $ 38,91220|% 3891220]|% 100,000.00|% 100,000.00)|$ 77511.00|% 77511.00[$ 88,00000|% 88,000.00/|% 81,680.00 % 81,690.00
BB-G3 |Storm Water Pollution Prevention Plan LS 1 527,500.00] $ 27,500.00 | $ 10,879.80 [ $ 10,879.80 | $ 25,000.00|$ 25,000.00|($ 31,861.00|% 31861.00||$ 15000.00 |$ 15,000.00 [$ 2,100.00 | § 2,100.00
BB-G4 |Traffic Control Plan LS 1 $25,000.00{ 3 25,000.00 | ¥ 58,379.30 | % 58,379.30|$ 50,000.00|$ 50,000.00($ 232,017.00|% 232,017.00||$ 100,000.00 | $ 100,000.00 $ 761,623.66 761,623.66
BB-G5 JUtility Relocation ALW 1 $45,000.00] § 45,000.00 | § 45,000.00 | 3 45,000.00|$ 4500000 $ 45,000.00($ 45000.00 | $ 45,000.00 | 1 45,00000 | § 45,000.00( %  45,000.00 45,000.00
BB-G6 |Landscape Replacement ALW 1 $15,000.00] § 15,000.00 | $  15,000.00 | § 15,000.00|$ 1500000 % 15000.00[{$ 15000.00 | $ 15,000.00 || 15,000.00 [ $  15,000.00 || § 15,000.00 ( $  15,000.00
BB-G7 |Materials Testing ALW 1 $8,000.00] § 8,000.00 | $ 8,000.00 | § 8,000.00 | $ 8,000.00 | $ 8,000.00 || $ 8,000.00 | $ 8,000.00 | & 8,000.00 | $ 8,000.00 || & 8,000.00 | $ 8,000.00
BB-C1 |Lift Station No. 13 LS 1 $312,000.00[ $§ 312,00000|$ 407,317.20 ($ 407,317.20|$ 67500000 ($ 675,000.00(|$ 655922.00 [ $ 655,922.00 $ 390,000.00 % 390,000.00||% 986,886.76|% O86,886.76
BB-C2 |Lift Station No. 14 LS 1 $275,000.00| $ 275,000.00 | § 24579460 $ 24579460 | % 450,000.00 | $ 450,000.00(|$ 370,201.00 [ $ 370,201.00 $ 370,000.00 370,000.00 818,768.33 | § 818,758.33
BB-C3 |Dewatering LS 1 $454,687.50] § 454,687.50 | $ 118,178.10|% 118,178.10| $ 250,000.00 250,000.00 || $ 200,940.00 | $ 200,949.00 | $ 250,000.00 | $ 250,000.00($ 421,518.00 | % 421,518.00
BB-C4 |8" PVC SAS LF [22,200 $8.00] & 177,600.00 | § 500(% 111,000.00| % 4.00 | § 88,800.00 | § 10.30 | § 228,660.00 || § 4.00| $ 88,800.00| % 9.00 | $ 199,800.00
BB-C5 |10" PVC SAS LF | 6,000 $12.00] § 72,000.00) % 6.40|% 3840000]% 6.00 (% 36,000.00 | 1280 | § 76,800.00( % 6.00 | $ 36,000.00( % 12.00 | § 72,000.00
BB-C6 |Trenching 5-12 ft. LF 20,900 $25.00 $ 522,500.00 18.70 | $ 390,830.00 | % 35.00| § 731,500.00 |f § 22.00(% 459,800.00( % 78.00 | $1,630,200.00| $ 121.00 | $ 2,528,900.00
BB-C7 |Trenching 12-16 ft. LF | 4,050 $30.00| $ 121,500.00 | 3 2430 | % 98,415.00] % 55.00 | § 222,750.00| % 3530 | % 142,965.00 | $ 85.00 | $§ 344,250.00( % 161.00 | § 652,050.00
BB-C8 |Trenching 16+ ft. LF | 3,250 $45.00{ § 146,250.00 | $ 25601 9% 83,200.00 ) 115.00 | $§ 373,750.00 || 52.80 % 171,600.00 | % 110.00 | $§ 357,500.00 )| § 241.00| % 783,250.00
BB-C9 [New 4 ft diameter Precast Manhole, 5-12 ft depth EA 78 $3,600.00| § 280,800.00 | $ 4,166.20 | $ 324,963.60 | { 5,000.00 | $ 390,000.00 | $ 5178.00 | $ 403,884.00 || $ 8,000.00 | $ 624,000.00 | $ 9,083.00 | $§ 708,474.00
BB-C10 |New 4 ft diameter Precast Manhole, 12-16 ft depth EA 14 $4,200.00| $ 58,800.00 | § 5393.00 | $ 75,502.00 | 3 6,800.00 | $§ 9520000 % 6,498.00 | § 90,972.00 (| $ 9,500.00 | $§ 133,000.00 || $ 13,030.00 | $ 182,420.00
BB-C11 |New 4 ft diameter Precast Manhole, 16+ ft. depth EA 16 $5,500.00] § 88,000.00 | $ 8,359.90 133,758.40 | § 10,500.00 | § 168,000.00 || $ 10,5631.00 | § 168,496.00 | 9,800.00 [ $ 156,800.00 || $ 16,762.00 | § 268,192.00
BB-C12 |Manhole Epoxy Coating LF | 1,120 $180.00( $ 201,600.00 | $ 272.80 305,536.00 | § 295.00 | $§ 330,400.00 (| $ 643.00 | § 720,160.00 | $ 230.00 | $ 257,600.00 | 9 255.00 | $ 285,600.00

BB-C13 |Existing Pavement, Asphalt Concrete, Removal and Replacemnet sy [10.250
(DAC R/IW) ’ $22.00] $ 225,500.00 | $ 3290 § 337,225.00|% 30.00 | $ 307,500.00| % 30.60| $ 313,650.00| 8 21.00|§ 215250.00| 8 27.00| % 276,750.00

BB-C14 |Existing Pavemnent, Asphalt Concrete, and Header Curb Removal sy |19.300
and Replacemnet (DAC R/W) i $36.00| § 694,800.00 | $ 34.00 | $ 656,200.00]% 45.00 | $ 868,500.00 || $ 3390 (% 654270.00 % 41.00($ 791,300.00) $ 49.00 | $§ 945,700.00

BB-C15 |Existing Pavement asphalt Concrete, Removal and Replacement sy | 2750
(DAC R/W) ! $26.00] $ 71,500.00] 46.10 | § 126,775.00] % 36.00 [ $ 99,000.00( % 37.20 [ § 102,300.00( % 26.00 [$ 71,500.00 | $ 33.00|$ 90,750.00

BB-C16 |Existing Pavement asphalt Concrete, Removal and Replacement sy | 1.350
(NMDOT RAW) : $50.00| $ 67,500.00 | § 58.30 | $ 78,705.00| % 50.00 | 3 67,500.00 || § 46508 6277500 % 33.00|% 44,550.00| % 42001 % 56,700.00
BB-C17 |Unpaved Road Rehabilitation SY 22,200 $5.00( § 111,000.00 | $ 8.60|% 190,920.00]% 10.00 | $ 222,000.00) % 7.80 | § 173,160.00 || 3 8.00| % 177,600.00( % 8.00| % 177,600.00
BB-C18 |4" Service Connection EA | 202 $250.00| & 50,500.00 | § 389.30 |$ 78,638.60 | § 700.00 | $§ 141,40000| $ 488.00 | $  98,576.00 1,000.00 | § 202,000.00| % 94.00 (3  18,988.00
BB-C19 |4" Sewer Service Piping LF | 4,200 $20.00] $ 84,000.00 | $ 21.50 [$  90,300.00 | 3 20.00 | $ 84,000.00 (% 28.80 | $ 120,960.00 |f § 10.00|$ 42,000.00| % 34.00| § 142,800.00
BB-C20 JE One Residential Grinder Pump Station EA 8 $5,500.00] $ 44,000.00 | $ 18,547.10 [ § 148,376.80 | & 20,000.00 | $ 160,000.00|$ 45,189.00|% 361,512.00[|$ 25,000.00|$ 200,000.00|($ 40,163.00 | § 321,304.00
BB-C21 |Septic Tank Adandoment EA | 210 $500.00| § 105,000.00 | $ 887.50 | $ 186,375.00 ]| % 1,200.00 | $ 252,000.00 (| $ 1,215.00 | $§ 255,150.00 || $ 960.00 | § 201,600.00 || § 1,008.00 | $§ 211,680.00
BB-C22 |4" Customer Side Service Piping LF 133,100 $20.00) $ 662,000.00 | $ 16.70 | $ 552,770.00 | $ 20.00 | $ 662,000.00 % 2050 | § 678,550.00| % 16.00 [ $ 529,600.00 || $ 18.00 | $ 595,800.00
BB-C23 |4" Customer Side Single Gravity Cleanout EA | 505 $400.00| $ 202,000.00 | $ 150.90 | 3 76,204.50 | $ 165.00 [ $ 83,325.00| % 167.00 | § 84,335.00| & 135.00 [ § 68,175.00 | $ 147.00 | § 74,235.00
BB-C24 |Driveway Surfacing R&R SF 20,500 $0.50| § 10,250.00 | 4.60 |3 94,300.00| § 1.00 | 9 20,500.00 | $ 130 % 26,650.00| % 3.00| % 61,500.00( % 2001 % 41,000.00
BB-C25 JCustomer Side Concrete R&R SF 730 514.00| § 10,220.00 | $ 22.70 ] 9 16,571.00] $ 18.00 | § 13,140.00 || $ 1260 | % 9,198.00 || § 17.00 1%  12,410.00 $ 32.001% 23,360.00
BB-C26 |4" C900 PVC SAS Force Main LF | 5,300 $15.001 $ 79,500.00 | $ 12.10 | & 64,130.00 | § 19.00 | $ 100,700.00 || $ 25.80 | $ 136,740.00 2400 (% 127,20000 % 36.00 [ $ 190,800.00
BB-C27 |6" C900 PVC SAS Force Main LF |11,400 $20.00] § 228,000.00 | § 16.20 [ § 192,660.00 | § 20.00 | $ 228,000.00( % 21.70 | § 247,380.00 28.00 |3 319,200.00 ) $ 38.00 | $§ 433,200.00
BB-C28 |4" Double Cleanouts EA 4 $3,500.00] § 14,000.00 | 3 2,043.50 | § 8,174.00 | § 2,500.00 (% 10,000.00| % 4,190.00 | § 16,760.00 || § 3,000.00 | § 12,000.00 || § 2,429.00 | § 9,716.00
BB-C29 |4" Single Cleanouts EA 4 2,000.00] 3 8,000.00 | § 1,023.20 | § 4,002.80 | § 1,800.00 | $ 7,200.00 || $ 2,543.00 | ¥ 10,172.00 || § 2,000.00 | & 8,000.00 || § 1,854.00 | 3 7,416.00
BB-C30 |6" Single Cleanouts EA 3 $2,500.00] § 7,500.00 | $ 1,360.20 | $ 4,080.60 | $ 2,250.00 | $ 6,750.00 || $ 2,566.00 | § 7,698.00 || $ 2,000.00 | § 6,000.00 || $ 2,158.00 | § 6,474.00
BB-C31 |6" Double Cleanouts EA 12 $4,000.00| $ 48,000.00 | $ 271820 | $ 32,618.40 4,500.00 | $§ 54,000.00 || § 5426.00 | $ 6511200 % 3,500.00 | § 42,000.00| % 3,740.00 | §  44,880.00
BB-C32 JAir Release Valve EA 4 $4,000.00{ 1 16,000.00 | $ 577480 % 23,099.20| % 6,000.00 | $ 24,000.00)|% 11,410.00|F 45640.00 % 9,000.00 [ § 36,000.00| % 10,707.00 | § 42,828.00
BB-C33 |16" Steel Casing for 8" Gravity Sewer - Bore LF 120 $375.00] $ 45,000.001 221.80|% 26,616.00] % 600.00 | § 72,000.00 || $ 239.00|$ 28,680.00( % 550.00 | $ 66,000.00( % 835.00[ % 100,200.00
BB-C34 |8" Steel Casing for 4" Force Main - Trench LF 80 $175.00] $ 14,000.00 | 3 162.30 | $ 12,984.00 | $ 175.00 | & 14,000.00 || 45.00 | $ 3,600.00 | $ 300.00|$ 24,000.00(% 120.00 | $ 9,600.00
BB-C35 |8" Steel Casing for 4" Force Main - Bore LF 60 $300.00| $ 18,000.00 | 3 20340 | % 12,204.00 | $ 275.00 [ $ 16,500.00 || 271.00|$  16,260.00 || & 300.00|% 18,000.00) % 424.001% 25440.00
BB-C36 |12" Steel Casing for 6" Force Main - Trench LF 70 5225.00( § 15,750.00 | § 163.20 | § 11,424.00 | $ 185.00 [ $ 12,850.00 113.00 | § 7,910.00 || 300.00 | 9 21,000.00 | $ 151.00 | § 10,570.00
BB-C37 |12" Steel Casing for 6" Force Main - Bore LF 130 5350.00| & 45,500.00 | $ 164.60 | $ 21,398.00 | $ 300.00 | $§ 39,000.00 | 1 380.00 | § 49,400.00 || § 300.00 | § 39,000.00 || $ 429.00 | § 55,770.00
BB-C38 |20" Steel Casing for 10" Gravity Sewer - Bore LF 60 $450.00{ $ 27,000.00 | § 195.50 | $ 11,730.00 | § 650.00 | $ 39,000.00| % 358.00 | § 21,480.00 | § 550.00 [ $ 33,000.00 | 853.00 [ § 51,180.00
BB-C39 |Master SCADA Programming LS 1 $35,000.00{ % 35,000.00 4,449.70 | $ 4,449.70 | § 5,000.00] % 5,00000|$ 10,483.00|% 10483.00( & 4,500.00 | § 4,500.00 || $ 4,160.00 | § 4,160.00
BB-C40 |Lift Station SCADA — EA 2 $25,000.00] § 50,000.00]% 3954150|8% 79,083.00 | § 32,6500.00[$ 65000.00||% 51,985.00| % 103,970.00 | { 42,000.00 | $ 84,000.00|% 37,000.00 (% 74,000.00
TOTAL BASE BID (ltems BB-G1 though BB-G7 and BB-C1 through BB-C40)| $ 6,101,583.50 | $ 6,231,976.50 | $ 8,129,365.00 | $ 8,724,908.00 | $ 9,366,535.00 | $ 13,067,777.75
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MESQUITE-BRAZITO WASTEWATER SYSTEM IMPROVEMENTS

BID REVIEW CERTIFICATION
Bid Opening: March 28, 2019

BA1-1_]Exiting Lift Station SCADA [EAT 10 $25,000.00] $ __250,000.00 | $__ 26,085.00 | $_260,850.00 | $__ 26,500.00 | $ 265,000.00 [  40,701.00[$ 407,010.00[|$ 27,500.00 | § 275000.00$ 24,391.00[$ 243,910.00
Total Bid Alternative #1 (Items BA1-1) 250,000.00 [ § 260,850.00 [ § 265,000.00 |'$ 407,010.00|'$ 275,000.00 | $ 243,910.00
BA2-G1_|Mobilization/Demobilization ] 7 571,600.00] §__ 71,600.00 | 97,180.70 | $  97,180.70 | $  60,000.00 | $ _ 60,000.00]|$ 300,000.00 [ $ 300,000.00 [$ 500,000.00 | § 500,000.00 |$ 45480.00 [ 45,480.00
BA2-G2 |Construction Staking Ls | 1 $17,900.00] $__ 17,900.00 | $ _ 23,122.70 |$ _ 23,122.70| $  50,000.00 | $ 50,000.00]|§ 34,449.00 [$ 34,449.00|[$ 28,000.00 | § 28,000.00|$ 38,609.00 [$ 38,609.00
BA2-G3 [Storm Water Pollution Prevention Plan LS | 1 $15,000.00] $ __ 15,000.00 | $ _ 4,274.40 |$ _ 4,274.40]$  10,000.00 | § 10,000.00([$ 19,830.00[$ 19,830.00//$  5000.00|$ 5000.00($ 210000 [$  2,100.00
BA2-G4 [Traffic Control Plan Ls| 1 $12,000.00| $  12,000.00 | $  11,674.80 11,674.80 | $__ 20,000.00 | $ 20,000.00[[$ 28,434.00 [§ 28,434.00[|$ 19,000.00 [$ 19,000.00 | $ 194,008.00 | $ 194,008.00
BA2-G5 |Utility Relocation ALW| 1 35,000.00] $ 500000 |$__ 5000.00$  500000|$  5000.00|$  500000[$ 500000[$ 5000.00[[§ 500000|$ 5000.00/$ 5000.00|% 500000
BA2-G6 |Landscape Replacement ALW| 1 7,500.00] § 7,500.00 |$__ 7,500.00 | $  7,500.00|$  7,500.00 |$  7,500.00|$  7,500.00 [$  7,500.00][$  7,500.00|$ 7500008  7,500.00 %  7,500.00
BA2-G7_|Materials Testing ALW] 1 $4,000.00] § 4,000.00 [$ _ 4,000.00 |$  4,00000|$  4,000.00|$  4,000.00|[$ 400000[$ 4,000.00[/$  4,000.00 4,000.00(|$ _ 4,000.00[$  4,000.00
BA2-C1 [Lift Station No. 11 Ls [ 1 $255,000.00 $§__ 255,000.00 | $_289,756.80 | § _289,756.80 | $ 515,000.00 | § 515,000.00 | $ 379,030.00 [§ 379,030.00]/$ 281,000.00 | § 281,000.00 [ $ 807,364.60 | § 807,364.60
BA2-C2_|Dewatering LS| 1 174,375.00 174,375.00 | $_240,916.40 | § 240,916.40 | $ 325,000.00 | $§ 325,000.00[$ 291,908.00 | $ 291,908.00[$ 325,000.00 [ $ 325,000.00(/$ 383,597.00 | $ 383,597.00
BA2-C3 [8"PVC SAS LF_| 9,300 $8.00[ §  74,400.00 | § 450 [$  41,850.00 | ¢ 4.00 [$  37,200.00 13.90 [ $ 129,270.00 [ § 400[$ 37,200.00]$ 9.00 [$ 83,700.00
BA2-C4 [Trenching 5-12 ft. LF [ 7,700 $12.00[ $  92,400.00 [ § 19.80 [ $ 152,460.00 35.00 [$ 269,500.00 'S 2350 [$ 180,950.00 | € 113.00 [$ 870,100.00] $ 121.00 [ § 931,700.00
BA2-C5 [Trenching 12-16 ft. LF | 1,550 32500 §  38,750.00 | § 2810|$ 4355500 % 5500 [$ 85,250.00 ] $ 2820 [§ 43,710.00 | $ 120.00 [$ 186,000.00 || S 161.00 | $ 249,550.00
BA2-C6 [Trenching 16+ ft. LF | 50 530.00] $ 1,500.00 | $ 98.10[§  4,905.00|$ 115.00 [$  5750.00 | $ 41008 205000 $ 150.00 [ §  7,500.00 [ $ 241.00 [§  12,050.00
BA2-C7_[New 4 ft diameter Precast Manhole, 5-12 ft depth EA | 28 $3,600.00] $___100,800.00 | $ _ 4,100.50 | $ 114,814.00 | $  5000.00 [ $ 140,00000/[$  6,212.00 | $ 173,936.00f($  8,000.00 [$ 224000.00]|$  ©9,519.00 | $ 266,532.00
BA2-C8 [New 4 ft diameter Precast Manhole, 12-16 ft depth EA [ 11 $4,200.00| $___ 46,200.00 | $ 520440 |5 58,238.40|$  6,80000|$ 74,80000[$  9,521.00[$ 104,731.00$  9,500.00 [$ 104,500.00[|$ 13,040.00 | $ 143,440.00
BA2-C9_[Manhole Epoxy Coating LF | 531 $180.00( $  95,580.00 [ § 24670 [$ 130,997.70 [ § 295.00 [$ 156,645.00 ¢ 643.00 [$ 341,433.00] $ 220.00 | § 116,820.00 || $ 230.00 [$ 122,130.00
BA2-C10 |Existing Pavement asphalt Concrete, Removal and Replacement sy | 5850
(DAC RW) ; $22.00| $  124,300.00 | $ 36.50 [ § 206,225.00 | § 35.00 [ $ 197,750.00 || § 31.30 [ § 176,845.00 | 21.00 [§ 118,650.00 | § 27.00 [ $ 152,550.00
BA2-C11 |Unpaved Road Rehabilitation SY [15,000 $5.00[ $ _ 75,000.00 | § 8.50 [$ 127,500.00 | § 10.00 [ $ 150,000.00 || 770 [$ 11550000 $ 8.00 [$ 120,000.00 8.00 [ $ 120,000.00
BA2-C12 [4" Service Connection EA[| 75 $250.00[ $  18,750.00 | § 298.90 [$  22417.50|'§ 700.00 [ $  52,500.00 || $ 354.00 |$ 26,550.00$  1,000.00 [ $ 75,000.00 | ¢ 88.00 [$  6,600.00
BA2-C13 [4" Sewer Service Piping LF | 2,250 $20.00[ $  45,000.00 | $ 21.00[§ 47,250.00[$ 20.00 [§ 45,000.00]§ 3470|$ 78,075.00($ 10.00 [$  22,500.00 |[$ 34.00 | §  76,500.00
BA2-C14 |Septic Tank Adandoment EA | 60 $500.00( § _ 30,000.00 [ $ 90030 [ $ 54,018.00|$  1,200.00 [§ 72,000.00[[$  1.081.00 [$ 64,860.00 ] 4 960.00 [$ 57,600.00|$  1,008.00 [$  ©0,480.00
BA2-C15 |4* Customer Side Service Piping LF_[11,100 $20.00[ $ _ 222,000.00 [ $ 16.80 [ $ 186,480.00 [ ¢ 20.00 [ § 222,000.00[§ 20.90 [ $ 231,990.00 || § 16.00 | $ 177,600.00|['$ 18.00 [ $ 199,800.00
BA2-C16 |4" Customer Side Single Gravity Cleanout EA [ 200 $400.00[ $  80,000.00 | § 150.90 [$  30,180.00 | § 165.00 [$  33,000.00] $ 173.00 [ $  34,600.00 ][ § 135.00 | $§  27,000.00][$ 147.00 | §  29,400.00
BA2-C17 |Driveway Surfacing R&R SF_| 1,500 $0.50] § 750.00 | $ 390|$ 5850.00[% 1.00[§  1,500.00 ] $ 120§ 1,800.00|$ 300[$  4500.00]$ 200[$  3,000.00
BA2-C18 [Customer Side Concrete R&R SF | 300 $14.00[ S 4,200.00]$ 2590 [§  7,770.00 | $ 18.00 [$  5400.00 S 1260 $ _ 3,780.00[$ 17.00|$  5100.00]$ 32.00[§  9,600.00
BA2-C19 4" C900 PVC SAS Force Main LF | 1,750 $15.00[ $ _ 26,250.00 [$ 1370 [$  23,075.00]% 19.00 [$  33250.00$ 27.30[$ 4777500(% 24.00 [§  42,000.00 [§ 36.00 | $  63,000.00
BA2-C20 |6* C900 PVC SAS Force Main LF [ 500 $20.00[$  10,000.00 [ § 2090 |$ 10,450.00|§ 2500 [$  12,500.00$ 3390 |$ 16,950.00[$ 286.00 [$  14,000.00 | $ 43.00[$ 21,500.00
BA2-C21 |4" Ductile Iron SAS Force Main LF | 3,250 $25.00[$  81,250.00 | $ 4680 [$ 152,100.00 | $ 45.00 [ § 146,250.00§ 61.60 | $ 200,200.00 || § 50.00 | § 162,500.00 || $ 61.00 | § 198,250.00
BA2-C22 |4" Double Cleanouts EA| 3 $3,500.00$____10,500.00|$ _ 2,196.10|$  6,588.30 | S  2,500.00 |$  7,500.00[[$  4,864.00[$ 14,592.00/$ 3000.00|$ 9,00000}/$ 3,131.00|%  9,393.00
BA2-C23 [4" Single Cleanouts EA| 3 $2,000.00( $ 6,000.00 | $ 992.10 |[$__ 2,076.30| 5 1,800.00 |$  5400.00$  2,538.00|$  7,614.00[[S  2,00000|§ 6,00000[($  1.849.00|$ 5547.00
BA2-C24 [6" Single Cleanouts EA] 2 2,500.00( $ 5,000.00 | $__ 1,21550 |[$ _ 2,431.00 | $  2,250.00 |$  4,500.00|$  3524.00|$  7,048.00[[§ 2000.00$ 4,000.00f($ 2059.00[$ 4,118.00
BA2-C25 [6" Double Cleanouts EA | 1 54,000.00[$ 400000 |$ 272080 |$ 272080]|$  4,500.00|$%  4,500.00/¢ 5531.00|$ 5531.00][$  3,500.00 3,500.00|$  3,668.00[$  3,668.00
BA2-C26 | Air Release Valve EA | 1 54,000.00 $____4,00000|$ _ 6,063.90 |5  6,063.90|$  6,000.00|$  6,000.00 [$ 10,477.00 [$ 10,477.00][$  9,000.00 |$ 9.000.00f$ 10,871.00{$ 10,871.00
BA2-C27 |8" Steel Casing for 4" Force Main - Bore LF | 112 $275.00[ $  30,800.00 [ $ 199.30 [ $  22,321.60 ] § 275.00 | $  30,800.00 [ § 242.00|$ 27,104.00]$ 300.00 | $  33,600.00 [ $ 417.00 [ § _ 46,704.00
BA2-C28 | 12" Steel Casing for 6" Force Main - Trench LF | 75 $225.00[$  16,875.00 | $ 17070 [$  12,802.50 | § 18500 [$  13,875.00$ 65.60 [$  4,920.00]$ 300.00 [$  22,500.00 [$ 144.00 [$  10,800.00
BA2-C29 JLift Station SCADA EA [ 1 $25,000.00 § __ 25,000.00 | § _ 45,062.80 | $ _ 45,062.80 | $ _ 32,500.00 | § 32,500.00(|$ 56,118.00[$ 56,118.00(|$ 3500000 |$ 35000.00]$ 41979.00 |$ 41,979.00
Total Bid Alternative #2 (Items BA2-G1 - BA2-G7 and BA2-C1 - BA2-C29) 1,831,680.00 | $ 2,205,428.60 | $ 2,841,870.00 ] § 3,178,560.00 | $ 3,669,670.00 | $ 4,370,520.60
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MESQUITE-BRAZITO WASTEWATER SYSTEM IMPROVEMENTS
BID REVIEW CERTIFICATION
Bid Opening: March 28, 2019

BA3-G1 |Mobilization/Demobilization LS 1 $34,341.00| $ 34,341.00 | § 108,584.50 | $ 108,584.50 | § 50,000.00 [ $ 50,000.00[$ 150,000.00 |$ 150,000.00 || $ 250,000.00 | $ 250,000.00$ 43,877.00| % 43,877.00
BA3-G2 |Construction Staking LS 1 $8,585.00| $ 8,585.00 | § 7,707.60 | § 7,707.60 | $ 20,00000|$ 20,000.00($ 17,225.00 | | 17,225.00|$ 28,000.00 |$ 28,000.00{$ 14438.00|3F 14,438.00
BA3-G3 |Storm Water Pollution Prevention Plan LS 1 $3,000.00{ § 3,000.00 % 3,558.70 | ¢ 3,558.70 5,000.00 | § 5,000.00 | $  22,575.00 22,575.00 | § 5,000.00 5,000.00 || $ 2,100.00 | § 2,100.00
BA3-G4 |Traffic Control Plan LS 1 510,000.00{ $ 10,000.00 | $ 9,603.60 9,603.60|$ 10,000.00|% 10,000.00[|$ 80,568.00 [$ 80,568.00 )% 10,000.00 | { 10,000.00 | $ 136,393.00 | $ 136,393.00
BA3-G5 |Utility Relocation ALW 1 510,000.00] $ 10,000.00 | $ 10,000.00 [$ 10,000.00 |$ 10,000.00 | $ 10,000.00[$ 10,000.00 |$ 10,000.00]($ 10,00000|$ 10,000.00(1$ 10,000.00 % 10,000.00
BA3-G6 |Landscape Replacement ALW 1 $7,500.00( $ 7,500.00 7,500.00 | $ 7,500.00 | § 7,500.00 | § 7,500.00 || § 7.500.00 | § 7,500.00 (| § 7,500.00 | § 7,500.00 ) % 7,500.00 | $ 7,500.00
BA3-G7_|Materials Testing ALW 1 $4,000.00| $ 4,000.00 | $ 4,000.00 | § 4,000.00 | $ 4,000.00 | $ 4,000.00 || § 4,000.00 | § 4,000.00 || $ 4,000.00 | § 4,000.00 | $ 4,000.00 | § 4,000.00
BA3-C1_|Lift Station No.12 LS 1 $288,000.00| 5  288,000.00 | $ 253,618.50 |§ 253,618.50 | $ 400,000.00 [ $ 400,000.00 | $ 326,000.00 | $ 326,000.00$ 285,000.00|$ 285000.00f3% 807,512.38|3F 807,512.38
BA3-C2 |Dewatering LS 1 $82,500.00[ $ 82,500.00 | $§ 49,54860 | 6 4954860 |% 135,000.00 % 135000.00[[$ 123,189.00 [$ 123,189.00[§ 185,000.00 [$ 185,000.00f$ 213,999.003F 213,999.00
BA3-C3 |8" PVC SAS LF | 2,700 $8.00| $ 21,600.00 | § 520|$% 14,040.00 | § 4.00|$ 10,800.00$ 10.20 | $  27,540.00 || § 400|% 10,800.00| % 9.00 [$ 24,300.00
BA3-C4 |10" PVC SAS LF | 1,700 $12.00{ $ 20,400.00 | $ 770|% 13,090.00) % 6.00 /% 10,200.00 | § 1250 | $  21,250.00 || § 6.00)|% 10,200.00| $ 12.00 | $  20,400.00
BA3-C5 |Trenching 5-12 ft. LF | 4,000 $25.00] § 100,000.00 | § 19.70 | § 78,800.00 | § 35.00 | § 140,000.00 | $ 2350 (% 94,000.00| $ 158.00 [ $ 632,000.00 || $ 121.00 | § 484,000.00
BA3-C6 |Trenching 12-16 ft. LF | 350 $30.00] § 10,500.00 | $ 28.30 | § 9,905.00 | 9 55.00[$ 19,250.00 | $ 29.60 | $ 10,360.00f & 180.00 [$ 63,000.00 || $ 161.00 | $  56,350.00
BA3-C7 |Trenching 16+ ft. LF 50 $45.00] § 2250001 % 65.70 | $ 3,285.00 115.00 [ § 5750.00| % 4420 | § 2,210.00 |f 8 200.00 | $ 10,000.00 [ 241.00 | $  12,050.00
BA3-C8 |New 4 ft diameter Precast Manhole, 5-12 ft depth EA 12 $3,600.00{ $ 43,200.00 | $ 3,880.30 | § 46,671.60 5,000.00 | $  60,000.00 || $ 7,416.00 | $ 88,992.00 [ $ 8,000.00 | $§ 96,000.00 || 9,690.00 | $ 116,280.00
BA3-C9 |New 4 ft diameter Precast Manhole, 12-16 ft depth EA 3 $4,200.00 $ 12,600.00 | $ 6,07290 | § 1821870 | § 6,800.00 |$ 20,400.00(|$ 10,149.00|$% 30,447.00) $ 9,500.00 [ 28,500.00)|$ 13,272.00 [$  39,816.00
BA3-C10 |Manhole Epoxy Coating LF | 150 $180.00] § 27,000.00 | $ 277.80|$ 41,670.00 )% 295.00 [ $ 44,250.00| $ 643.00 | $ 96,450.00 | $ 24700 (% 37,050.00) $ 258.00 | $ 38,700.00
BA3-C11 |Exiting Pavement, Asphalt Concrete, Removal and Replacement sy | 1.350
{(NMDOT R/W) ’ $22.00 29,70000) § 58.00|$ 78,300.00|% 70.00 | $ 94,500.00 | 48.90 [$ 6601500/ % 34.00|$ 4590000 % 37.00 | $ 49,950.00
BA3-C12 |Unpaved Road Rehabilitation SY | 6,200 $5.00| § 31,000.00]1 & 870 |3 53940.00|8 10.00 [ $§ 62,000.00 | § 780 (% 48,360.00[% 800 (5% 49,600.00( % 8.00|% 49,600.00
BA3-C13 |4" Service Connection EA 31 $200.00) $ 6,200.00 | $ 30060 |5 1210860 $ 700.00|$ 21,700.00 | 9 359.00|% 11,128.00 $ 1,000.00 | $  31,000.00 f § 96.00 | § 2,976.00
BA3-C14 |4" Sewer Service Piping LF | 1,000 $20.00| % 20,000.00 1 $ 2150|$ 21,500.00 | $ 20.00 | $ 20,000.00 | ¢ 3310 |$  33,100.00 $ 10.00 | $  10,000.00 34.00 | $ 34,000.00
BA3-C15 |Septic Tank Adandoment EA 26 $500.00| $ 13,000.00 | § 960.30 |$ 2496780 % 1,200.00 [ $§  31,200.00 || § 2,873.00 | §  74,698.00| % 960.00 [ $  24,960.00 1,008.00 | §  26,208.00
BA3-C16 |4" Customer Side Service Piping LF | 3,200 $200.00| $  640,000.00 | $ 1710 $  54,720.001 % 20.00 | $ 64,000.00 || § 2090 |5 66,880.00| % 16.00 | $  51,200.00 || $ 18.00 | $ 57,600.00
BA3-C17 |4" Customer Side Single Gravity Cleanout EA 60 $400.00| § 24,000.00 | $ 150.90 | § 9,054.00 | % 165.00 [ § 9,900.00 || $ 173.00 [ $  10,380.00 || 135.00 | § 8,100.00 || $ 147.00 | $ 8,820.00
BA3-C18 |Driveway Surfacing R&R SF | 3,830 $0.50| $ 1,815.00 | § 4.80 | 8 18,384.00 | $ 1.00 1 % 3,830.00 | % 130 | § 4,979.00 | § 300($% 11,490.00] % 2.00|% 7,660.00
BA3-C19 |Customer Side Concrete R&R SF 11,500 $14.00| $ 21,000.00 ] § 23.30 (% 348500015 18.00 [$ 27,000.00 | § 12.60 | 3 18,900.00 || § 17.00 [ $  25500.00 [ $ 32.00 | $ 48,000.00
BA3-C20 |4" C300 PVC SAS Force Main LF 20 $15.00] $ 300.00 ] % 3430 % 686.00 | $ 19.00 | $ 380.00 [ $ 26.30 | 3 526.00 |f § 100.00 | $ 2,000.00 | $ 35.00 | % 700.00
BA3-C21 |Lift Station SCADA _ EA 1 $25,000.00] § 25,000.00 | 5 40,808.20 | $§ 40,89820|§ 32,500.00 [§ 32,500.00[$ 56,118.00|% 56,118.00[|$ 35,000.00 | $§ 35,000.00 || 38,086.00 | $  38,086.00
Total Bid Alternative #3 (Items BA3-G1 - BA3-G7 and BA3-C1 - BA2-C21) 1,497,591.00 | $ 1,029,310.40 | § 1,319,160.00 | $ 1,503,391.00 | § 1,966,800.00 | $ 2,355,315.38
TOTAL BASE BID & BID ALTERNATES 9,680,854.50 | $ 9,727,565.50 | § 12,555,395.00 | § 13,813,869.00 | $ 15,278,005.00 | $ 20,037,523.73

*highlighted sections contain corrected values
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